BRUHAT BANGALORE MAHANAGARA PALIKE

No. BBMP/YZ/EE(Pr)AS/PR/ 57/2019-20

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
Bangalore. Dated: 07/03/2020

ADMINISTRATIVE SANCTION MEMO

Sub: Administrative Sanction **Development and Improvements of Road, Drain and Covering Slabs at Agrahara Layout in Ward No.05**

* * * *

The Assistant Executive Engineer (Project) has submitted estimate for **Rs.198.00 Lakhs** based on S.R. of 2018-19 P.W.D and Approved rates for Administrative Sanction.

This above work is approved by **BBMP Council Vide Subject No: (3)594/2019-20 Dt; 28/01/2020** and are available to meet the expenditure – **Under 2019-20 P 3584** (Special Developmental Works).

Administrative Sanction to the estimate noted below is as per the powers delegated by the Commissioner in the Proceedings No.B12(1)PR/394/2019-20 Dated: 25/09/2019

Name of the Work	*Estimated Amount*
Development and Improvements of Road, Drain and Covering Slabs at Agrahara Layout in Ward No.05	**Rs. 198.00 Lakhs** Rupees One Crores Ninety Eight Lakhs Only ***Registered in E.E. (Project)*** **Vide Page No.** 96-97 **Sl. No.** 57
Job Number: 005-20-000023	

The following points shall be attended by the Asst., Executive Engineer (Project) Sub-Division:-

- Road History should be recorded in case of chip carpet, Asphalting, concreting & other Important roads
- Data should be worked out and got approved for Non-schedule rate items provided in the estimate.
- Quotations should be invited and got approved for Market rates provided in the estimates.

H.V. 7/3

Executive Engineer,
Project Division, Yelahanka Zone,
Bruhat Bangalore Mahanagara Palike